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SCHEDULE OF MATERIALS

EARTH EXCAVATION TABLE
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COPYRIGHT & 2010, BY BAXTER & WOODMAN, INC.

STATE OF ILLINOIS

STATION STATION UNDERCUT TOPSOIL REMOVAL AND EARTH STORM SEWER TOTAL SUITABLE EXCAVATION TO BE USED EARTHWORK
BEGIN END AND EXCAVATION DISPOSAL OF EXCAVATION & WATER MAIN EXCAVATION IN EMBANKMENT BALANCE WASTE (+)
PGES UNSUITABLE EXCAVATION (ADJUST FOR 15% SHRINKAGE) OR SHORTAGE (-)
REPLACEMENT MATERIAL
(Cu YD) (CU YD) (CU YD) (CU YD) (CU YD) (CU YD) (cy Yo ° (CU YD)
SILVER LAKE ROAD
10+00____10+50 14.7 6.9 216 46.3 0.0 46.3 339.4 1.3 38.1
T 10+50 _ 11+00 25.1 15.5 40.5 80.8 0.0 80.8 68.7 4.2 64.5
11+00 11+50 11.6 16.6 34.2 53.1 0.0 53.1 45.2 8.0 31,2
11450 12+00 13.8 14.3 28.1 T 30.1 0.0 30.1 25.7 11.4 14,3
12+00 {2450 13.1 12.7 25.7 26.4 0.0 26.4 22,5 12.6 9.9 -
12+50 3+00 12.2 12.8 25.0 30.6 7.1 37.7 32.1 11.9 20.2
13+00 3450 9.5 12.7 22.2 217.1 0.0 27.1 23.1 13.1 10.0
13+50 4+00 5.6 11.9 17.5 16.1 0.0 16.1 13.8 12.8 1.0
14400 14+25 0.9 2.7 3.7 2.4 0.0 2.4 2.1 2.7 0.6
7 Z 7 % 7
SUBTOTALS 113 107 219 313 8.0 321 273 195
Z 7 7
THREE OAKS ROAD Z
25+70 26+00 1.2 0.9 2.1 3.9 0 3.9 3.3 3.3
26+00 26+50 4.3 3.3 1.6 13.9 1 14.9 12.7 12.7
26+50 _ 27+00 3.5 2.5 6.0 10.7 0 10.7 9.2 9.2
“27T+00  27+07_ 0.2 0.1 0.3 0.5 0 0.5 0.4 0.4
28+50 29+00 2.4 2.1 4.6 7.9 ¢] 7.9 6.8 6.3
29+00 29+50 9.4 a1 18.5 311 0 31.1 26.5 24.3
29+50 30+00 7.0 6.9 13.9 23.2 6 29.2 24.9 23.2
30+00  30+50 ) 7.0 0.0 7.0 22.0 2.9 24.9 21.2 21.2
30+50 31+00 13.5 7.6 21.1 50.4 0 50.4 42.9 42.1
31400 31+50 13.0 13.6 26.6 58.1 1.7 59.8 50.8 50.0
31450 32400 13.1 1.9 25.0 57.9 0 57.9 49.3 49.3
32+00 32+50 13.1 12.0 25.0 44.1 0 44.1 37.5 30.6
32+50 33+00 13.2 14.5 21.7 22.8 2 24.8 21.1 -8.3
33+00 33+50 12.2 18.2 30.4 20.0 0 20.0 7.1 -43.2
33+50 34+00 2.0 16.4 254 23.1 0 23.1 19.7 -34.1
" 34+00  34+50 6.7 15.2 219 20.6 0.8 21.4 18.3 2.0
34+50 35+00 6.7 14.1 20.8 35.6 0 35.6 30.3 26.0
35+00 35+50 6.5 8.3 14.8 48.2 0 48.2 41.1 41.1
35+50 36+00 . 5.3 5.1 10.4 44.6 0.8 45,4 38.6 38.6
36+00 36+50 3.7 4.6 8.4 28.7 0.0 28.7 24.5 24.4
36+50 37+00 1.5 5.4 6.8 1.9 0 1.9 10.2 8.5
37+00 37+21 0.0 1.6 1.6 1.9 0 1.9 , 1.7 } 0.9
77 / % % 77777 77 77 2% 2 7 77777
SUBTOTALS 153 174 326 582 16 597 509 325
7 % Z 7 Z
TOTALS 266 281 545 895 24 918 182 520
EARTH EXCAVATION 895
REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL 545
POROUS GRANULAR EMBANKMENT, SUBGRADE 266
EXCESS EARTH EXCAVATION 520
EARTHWORK NOTES:
1. ASSUME 4 INCH DEPTH OF TOPSOIL EXCAVATION
2. ASSUME 15% SHRINKAGE OF EARTH EXCAVATION TO BE REUSED AS EMBANKMENT
= F.A.U. 4051 THREE CAKS ROAD
R * F.AU. 4052 SILVER LAKE ROAD
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